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Addendum No. 3

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in FRESNO COUNTY IN AND NEAR
KINGSBURG AND SELMA FROM ROUTE 99/201 SEPARATION TO 1.5 KM NORTH OF FLORAL AVENUE
UNDERCROSSING.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on October 4, 2005.

This addendum is being issued to revise the Project Plans, the Notice to Contractors and Special Provisions, and the
Proposal and Contract.

Project Plan Sheets 3, 208, 209, 210, 211, 212, 213, 214 and 215 are revised. Half-sized copies of the revised sheets are
attached for substitution for the like-numbered sheets.

In the Special Provisions, Section 10-1.09, "OBSTRUCTIONS," the following paragraph is added after the table in the
sixth paragrah:

"The utility facilities listed in the following table will be de-energized during construction operations
to permit construction activities. Duration of de-energizing can be up to 2 working days per request, but is
dependent on weather and circuit requirements. It is anticipated that no other utility facilities will be
rearranged or temporarily deactivated in advance of or during construction operations to permit
construction activities, unless the Contractor makes the necessary arrangements as provided in
Section 8-1.10:

Utility Facility Location
PG&E Aerial Power Line Sta 103+84
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In the Special Provisions, Section 10-1.09, "OBSTRUCTIONS," the seventh paragraph is revised as follows:

"The Contractor shall notify the Engineer in writing at least 60 working days in advance of the date or
dates that the interfering utility facilites are to be de-energized. The Engineer will, in turn, notify the
owners of the utility facilities."

In the Proposal and Contract, the Engineer’s Estimate Items 107, 108, and 109 are revised, Items 175 and 176 are added,
and Item 174 is deleted as attached.

To Proposal and Contract book holders:

Replace pages 8 and 11 of the Engineer's Estimate in the Proposal with the attached revised pages 8 and
11 of the Engineer's Estimate. The revised Engineer's Estimate is to be used in the bid.

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be
made as noted in the NOTICE TO CONTRACTORS section of the Notice to Contractors and Special
Provisions.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess. Holders who have already mailed their
book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by UPS overnight mail to Proposal and Contract book holders to ensure that each
receives it. A copy of this addendum and the modified wage rates are available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hq/esc/oe/weekly ads/addendum_page.html

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief

Office of Plans, Specifications & Estimates

Office Engineer

Attachments



ENGINEER'S ESTIMATE

06-350704
Item |Item Item Description Unit of Estimated Unit Price Item Total
No. [Code Measure Quantity
101 517961 SOUND WALL (BARRIER) M2 3539
(S-F) (MASONRY BLOCK)
102 519120 JOINT SEAL (MR 15 MM) M 360
)
103 519144 JOINT SEAL (MR 50 MM) M 122
)
104 520102 BAR REINFORCING STEEL (BRIDGE) | KG 347 335
(8-F)
105 540102 TREAT BRIDGE DECK M2 6247
)
106 540109 FURNISH BRIDGE DECK L 2501
TREATMENT MATERIAL (LOW
ODOR)
107 560218 FURNISH SIGN STRUCTURE (TRUSS) | KG 151 940
(F)
108 |560219 |INSTALL SIGN STRUCTURE (TRUSS) | KG 151 940
(8-F)
109 | 034820 1372 MM CAST-IN-DRILLED-HOLE M 23
(S) CONCRETE PILE (SIGN
FOUNDATION)
110 562002 METAL (BARRIER MOUNTED SIGN) | EA 4
111 566011 ROADSIDE SIGN - ONE POST EA 10
112 566012 ROADSIDE SIGN - TWO POST EA 6
113 568001 INSTALL SIGN (STRAP AND SADDLE | EA 7
BRACKET METHOD)
114 568016 INSTALL SIGN PANEL ON EXISTING | M2 99
FRAME
115 568023 INSTALL ROADSIDE SIGN EA 1
(LAMINATED WOOD BOX POST)
116 620909 450 MM ALTERNATIVE PIPE M 220
CULVERT
117 620913 600 MM ALTERNATIVE PIPE M 880
CULVERT
118 650067 300 MM REINFORCED CONCRETE M 3
PIPE
119 652359 450 MM REINFORCED CONCRETE M 220
PIPE (CLASS III, RUBBER GASKET
JOINT)
120 652361 600 MM REINFORCED CONCRETE M 16
PIPE (CLASS III, RUBBER GASKET
JOINT)
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ENGINEER'S ESTIMATE

06-350704
Item | Item Item Description Unit of | Estimated Unit Price Item Total
No. Code Measure | Quantity
161 BLANK
()
162 840515 THERMOPLASTIC PAVEMENT M2 370
S) MARKING
163 840560 THERMOPLASTIC TRAFFIC STRIPE M 56 200
(S) (SPRAYABLE)
164 | 840563 200 MM THERMOPLASTIC TRAFFIC M 2780
(S) STRIPE
165 840570 100 MM THERMOPLASTIC TRAFFIC M 42 800
(S) STRIPE (BROKEN 10.98 M - 3.66 M)
166 840656 PAINT TRAFFIC STRIPE (2-COAT) M 133 000
)
167 840660 PAINT PAVEMENT MARKING M2 24
)
168 850111 PAVEMENT MARKER EA 13 900
(S) (RETROREFLECTIVE)
169 860931 TRAFFIC MONITORING STATION LS LUMP SUM | LUMP SUM
S) (LOCATION 1)
170 860932 TRAFFIC MONITORING STATION LS LUMP SUM | LUMP SUM
(S) (LOCATION 2)
171 860990 CLOSED CIRCUIT TELEVISION LS LUMP SUM | LUMP SUM
(S) SYSTEM
172 861504 MODIFY LIGHTING AND SIGN LS LUMP SUM | LUMP SUM
(S) ILLUMINATION
173 034823 MODIFY ROADSIDE WEATHER LS LUMP SUM | LUMP SUM
(S) INFORMATION SYSTEM
174 BLANK
175 561015 1524 MM CAST-IN-DRILLED-HOLE M 120 LUMP SUM
(S) CONCRETE PILE (SIGN FOUNDATION)
176 999990 MOBILIZATION LS LUMP SUM | LUMP SUM
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